STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 08/ 00 I'N VENTURA COUNTY | N THOUSAND QAKS, 06/ 12/ 00
CONTRACT NUMBER 07-4E5204 CAVARI LLO AND OXNARD AT VARI QUS CONTRACT CCDE 'D '
LOCATI ON 07- VEN- 101-3. 9/ R24. 7 LOCATI ONS FROM 0. 4 KM SQUTH CF 17 CONTRACT | TEMS

MOORPARK ROAD UNDERCRCSSI NG TO

COLD PLANE AND OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 10 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 685, 000. 00 AMOUNT OVER 630, 276. 00 PERCENT OVER EST 37. 41
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,315, 276. 00 2 SULLY M LLER CONTRACTI NG 805 981-4275 CC PREF CLAI MED
COVPANY 00747612
3555 VI NEYARD AVENUE FAX 805 485-9491
OXNARD CA 93030
2 2,415, 065. 00 3 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
P O BOX 16405 FAX 562 591-7485
LONG BEACH CA 90806
3 2,765, 863. 00 1 NYE AND NELSON | NC 805 654-1682 SB PREF CLAI MED
00522661
1860 EASTMAN AVENUE STE 108 FAX 805 654-8241 BID IS OVER SBP

VENTURA CA 93003 PREFERENCE LI M TS



07- 4E5204 Bl D245

07- VEN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 08/ 00 06/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CPM M CRO SURFACI NG
SACRAMENTO CA
PAVEMENT RECYCLI NG SYSTEM | NC COLD PLANE
Rl VERS| DE CA
S| GNAL | NSTALLATI ON ELECTRI CAL
VAN NUYS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES STRI PI NG AND THERMOPLASTI C STRI PI NG

SUN VALLEY CA



07- 4E5204
07- VEN- 101 SUMMARY
06/ 08/ 00

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 3

06/ 12/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A F A CONSTRUCTI ON

FRESNO CA
BEADOR
CORONA DEL MAR CA
CPM
SACRAMENTO CA
PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI| DE CA
S| GNAL | NSTALLATI ON AND REPAI RS
VAN NUYS CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA
SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTRCL ( PARTI AL)
CONCRETE PAVEMENT ( PARTI AL)
M CRO SURFACI NG ( PARTI AL)
COLD PLANE

LOOPS

CONSTRUCTI ON AREA SI GNS
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A A AND P CONTRACTORS
P O BOX 4153
SATI COY CA 93007
CALI FORNI A PAVEMENT NAI NTENANCE COVPANY
9390 ELDER CREEK RCAD
SACRAMENTO CA 95829
CONTI NUED ON NEXT PAGE

| TEM 9 ( PARTI AL)

| TEM 7



07- 4E5204 Bl D245

07- VEN- 101 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
06/ 08/ 00 06/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS | TEM 6

P O BOX 1266
RI VERSI DE CA 92502
STATEW DE SAFETY AND S| GNS | TEM5 1 AND 2 ( PARTI AL)
P O BOX 1440
Pl SMO BEACH CA 93448
STERNDAHL ENTERPRI SES I TEM5 3 THRU 5 AND 10 THRU 16

11861 BRANFORD STREET

SUN VALLEY CA 91352

TRAFFI C LOOP CRACK FI LLI NG | TEM 17
946 S EMERALD STREET

ANAHEI M CA 92804



07- 4E5204 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 08/ 00 06/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 232, 500. 00* 232, 500. 00
3 150174 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2, 400 2.20 5, 280. 00
4 071245 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 800 16. 45 13, 160. 00
STRI PE
5 150722 REMOVE PAVENENT NMARKER EA 10, 000 1.10 11, 000. 00
6 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT V) 107, 000 1. 44 154, 080. 00
7 018545 M CRO SURFACI NG TONN 3,030 224. 50 680, 235. 00
8 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 8, 060 73.80 594, 828. 00
9 401100 REPLACE CONCRETE PAVENENT VB 620 802. 50 497, 550. 00
10 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 800 30. 00 24, 000. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 43, 300 .49 21, 217. 00
12 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 630 2.50 6,575. 00
13 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23, 700 .47 11, 139. 00
(BROKEN 10.98 M - 3.66 M
14 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 740 .70 1, 918. 00
(BROKEN 5.18 M- 2.14 M
15 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 480 1.30 8, 424. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 840 3.00 11, 520. 00
17 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 98 325. 00 31, 850. 00

TOTAL 2,315, 276. 00



07- 4E5204 Bl D245

07- VEN- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
06/ 08/ 00 06/ 12/ 00
R RCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o | <o
1] 23, 000. 00* 23000. 00| 17, 000. 00* 17000. 00
2| 544, 703. 00* 544703. 00| 308, 413. 00* 308413. 00
3| 2.20 5280. 00| 1.75 4200. 00
4 | 16. 00 12800. 00| 9. 00 7200. 00
5| 1.10 11000. 00| .75 7500. 00
6 | 1.40 149800. 00| 1.30 139100. 00
7| 205. 00 621150. 00| 225. 00 681750. 00
8 | 56. 00 451360. 00| 95. 00 765700. 00
9 | 790. 00 489800. 00| 1, 100. 00 682000. 00
10 | 28.00 22400. 00| 30. 00 24000. 00
11 | .45 19485. 00| 1.00 43300. 00
12 | 2.30 6049. 00| 3.00 7890. 00
13 | .43 10191. 00| . 60 14220. 00
14 | .65 1781. 00| 1.30 3562. 00
15 | 1.20 7776. 00| 1.60 10368. 00
16 | 2.75 10560. 00| 4.00 15360. 00
17 | 285. 00 27930. 00| 350. 00 34300. 00

TOT 2, 415, 065. 00 2,765, 863. 00



